

ADDENDUM #1

RFQ/RFP #1064 07/01/15

Transportation and Connectivity Study of the former Amerbelle Mill Complex

Revision 06/17/15

The Town has modified the following sections of the original RFP as follows:

QUALIFICATION REQUIREMENTS FOR RESPONDENTS

3. The ability to provide said services within the proposed project schedule and time constraints (*Draft deliverables due on or before August 15, 2015, for review by the Town. Final reporting deliverables due September 1, 2015.*)

STUDY DELIVERABLES

Technical memorandums/reports will be required at the completion of each of the above mentioned tasks. Improvement implementation plans will be prepared which will include potential traffic circulation / safety improvements, access management concepts (i.e. curb cut consolidation, intersection improvements), potential environmental impacts of recommended alternatives, potential development opportunities and access points, conceptual design for Paper Mill Pond Pedestrian Route and cost estimates.

A 'draft' of the final Plan and Executive Summary will be deliverable on or before August 15, 2015. Finalized reporting deliverables are due to town by September 1, 2015.

REVISED TO READ:

QUALIFICATION REQUIREMENTS FOR RESPONDENTS

3. The ability to provide said services within the proposed project schedule and time constraints.

The 1st deliverable (draft) date has been extended from 8-15-15 to 8-28-15. We anticipate a **first draft** to be submitted to the town by 8-28-15.

The town will then review the draft materials and set a meeting to discuss the draft with the selected consultant.

We anticipate a **completed plan/final report** deliverable to be submitted by 9-25-15 (extended from 9-1-15)

STUDY DELIVERABLES

Technical memorandums/reports will be required at the completion of each of the above mentioned tasks. Improvement implementation plans will be prepared which will include potential traffic circulation / safety improvements, access management concepts (i.e. curb cut consolidation, intersection improvements), potential environmental impacts of recommended alternatives, potential development opportunities and access points, conceptual design for Paper Mill Pond Pedestrian Route and cost estimates.

A 'draft' of the final Plan and Executive Summary will be deliverable on or before [August 28, 2015](#). Finalized reporting deliverables are due to town by [September 25, 2015](#).