

Questions and Answers

RFQ/RFP #1064

Transportation and Connectivity Study of the former Amerbelle Mill Complex

Questions	Answers
<p>1. It states answers to questions will be posted June 29. The deadline for the submission is July 1. This only leaves a couple days for people to prepare a response following the release to answers. Can you confirm this is correct?</p>	<p>1. Questions need to be in by 6-26-15 and answers will be posted by end of the day on 6-29-15.</p>
<p>2. The first deliverable deadline is August 15. With a final report Sept. 1. This leaves very little time for a thorough and accurate plan to be developed. Are these dates correct as well?</p>	<p>2. The 1st deliverable (draft) date has been extended from 8-15-15 to 8-28-15. We anticipate a first draft to be submitted to the town by 8-28-15.</p> <p>The town will then review the draft materials and set a meeting to discuss the draft with the selected consultant.</p> <p>We anticipate a completed plan/final report deliverable to be submitted by 9-25-15 (extended from 9-1-15)</p>
<p>3. Has the full grant amount of \$300,000 been allocated to this study?</p>	<p>3. No, The grant amount of \$300,000 will be divided among a variety of tasks.</p>